STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
01- HUM 101- 86.5/87. 8

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOMEN S BUSI NESS ENTERPRI SES -

PROPGCSALS | SSUED FUND TOTAL

NUMBER OF BI DDERS 3 ENG NEERS EST 651, 000. 00 AMOUNT UNDER

Bl DDER | D

626, 270. 00

710, 278. 00

855, 931. 60

D SUMMARY
I'N HUMBOLDT COUNTY | N ARCATA FROM

14TH STREET OVERCRCSSI NG TO ARCATA
OVERHEAD

RESURFACE ASPHALT CONCRETE

DEPARTMENT OF TRANSPORTATI ON

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

Bl D245
PAGE 1
11/ 17/ 04
CONTRACT CCODE 'C '
20 CONTRACT | TEMS

FEDERAL AID NONE

0 TOTAL NUMBER OF WORKI NG DAYS 30

24,730. 00

PERCENT UNDER EST 3. 80

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

MERCER FRASER COVPANY

P O BOX 1006
EUREKA CA 95502-1006

GRANI TE CONSTRUCTI ON  COVPANY

P O BOX 50085
WATSONVI LLE CA 95077-5085

RON HALE CONSTRUCTI ON | NC

P O BOX 795
SHASTA LAKE CA 96019

FAX 530 275-7846

707 443-6371
00105709

CC PREF CLAI MED

FAX 707 443-0277

831 724-1011
00000089

CC PREF CLAI MED

FAX 831 768-4021

530 275-7844
00753630

SB PREF CLAI MED

BID IS OVER SBP
PREFERENCE LIM TS

3. 0%



01- 452704 Bl D245

01- HUM 101 PAGE 2
11/ 16/ 04 11/ 17/ 04
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 NORTHERN | NDUSTRI AL ELECTRI C | TEM 20

2435 RADI O LANE
REDDI NG CA 96001

PRI CE STRI PI NG SERVI CE ITEM5S 6, 7 AND 13 THRU 19
1680 ELK VALLEY ROAD
CRESCENT CI TY CA

TRAFFI C SOLUTI ONS | NC | TEM 3
4439 TENYA
REDDI NG CA



01- 452704
01- HUM 101
11/ 16/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 3
11/ 17/ 04

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

NORTHERN | NDUSTRI AL ELECTRI C
2435 RADI O LANE
REDDI NG CA

PRI CE STRI PI NG
1680 ELK VALLEY ROAD
CRESCENT CI TY CA

TI TAN
999 M SSI ON DEL CRO
REDDI NG CA

TRAFFI C SOLUTI ONS
4439 TENAYA COURT
REDDI NG CA

Bl DDER | D NAME AND ADDRESS

TRAFFI C MONI TORI NG STATI ON

STRI PI NG

WATER POLLUTI ON CONTROL PLAN

CONSTRUCTI ON AREA SI GNS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

M KE BROM ELECTRI C
561 A MERCANTI LE DRI VE
COTATI CA 94931-3040

PRI CE STRI PI NG SERVI CE
1680 ELK VALLEY ROAD
CRESCENT CI TY CA 95531

I TEMS 4 AND 20 ( PORTI ON)

ITEMS 4, 6, 7 AND 12 THRU 19 ( PORTI ON)



01- 452704 Bl D245

01- HUM 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
11/ 16/ 04 11/ 17/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 2, 500. 00* 2, 500. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 3, 000. 00* 3, 000. 00
3 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 10, 000. 00* 10, 000. 00
4 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 20, 000. 00* 20, 000. 00
5 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 2, 000. 00 4, 000. 00
6 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 1, 940 3.00 5, 820. 00
7 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 140 36. 00 5, 040. 00
8 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 1,790 10. 00 17, 900. 00
9 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 370 250. 00 92, 500. 00
10 390102 ASPHALT CONCRETE ( TYPE A) TONN 680 95. 00 64, 600. 00
11 390106 ASPHALT CONCRETE ( OPEN GRADED) TONN 4,290 78.00 334, 620. 00
12 394054 SHOULDER RUMBLE STRI P STA 73 160. 00 11, 680. 00
(AC, GROUND- I N | NDENTATI ONS)
13 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 140 45. 00 6, 300. 00
14 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 13, 000 1. 00 13, 000. 00
15 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 960 2.00 1, 920. 00
16 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 790 1. 00 790. 00
(BROKEN 5.18 M- 2.14 M
17 840655 PAI NT TRAFFI C STRI PE ( 1- COAT) M 4, 340 .50 2,170. 00
18 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 1, 200 2.00 2, 400. 00
19 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1,010 3. 00 3, 030. 00
20 860930 TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 25, 000. 00* 25, 000. 00

TOTAL 626, 270. 00



01- 452704 Bl D245
01- HUM 101 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
11/ 16/ 04 11/ 17/ 04
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 2, 000. 00* 2000. 00 1, 830. 00* 1830. 00
2 5, 300. 00* 5300. 00 1, 440. 00* 1440. 00
3 6, 500. 00* 6500. 00 5, 407. 50* 5407. 50
4 28, 400. 00* 28400. 00 20, 400. 00* 20400. 00
5 3, 740. 00 7480. 00 2,400. 00 4800. 00
6 3. 00 5820. 00 3.15 6111. 00
7 36. 00 5040. 00 37. 80 5292. 00
8 5.20 9308. 00 11. 93 21354.70
9 435. 00 160950. 00 321.73 119040. 10
10 92. 00 62560. 00 113. 02 76853. 60
11 82. 00 351780. 00 120. 43 516644. 70
12 160. 00 11680. 00 168. 00 12264. 00
13 45. 00 6300. 00 47. 25 6615. 00
14 .95 12350. 00 1.00 13000. 00
15 2.00 1920. 00 2.10 2016. 00
16 1.00 790. 00 1.05 829. 50
17 .50 2170. 00 .55 2387. 00
18 2.00 2400. 00 2.10 2520. 00
19 3.00 3030. 00 3.15 3181. 50
20 24, 500. 00* 24500. 00 33, 945. 00* 33945. 00
TOT 710, 278. 00 855, 931. 60




